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1. PROJECT DESCRIPTION 
 
The Project involves construction work associated with Cree Crossing WMA Irrigation Pump 
Projecte, Fish, Wildlife & Parks (FWP) project # 7115337, located in Phillips County, MT as 
identified in the project drawings.  The project generally includes supplying and installing an 
irrigation pump, electrical panel, wiring, pipe  and incidentals. 
 
2. PROJECT RELATED CONTACTS 
 
Project contacts are designated as follows: 
Owner: Montana FWP   Project Representative: Paul Valle 
  1420 E. Sixth Ave.    FWP Project Manager 
  PO Box 200701    600 N. Park Ave. 
  Helena, MT  59620-0701    Helena, MT  59620-0701 
      406-841-4013 (wk) 
      406-431-3755 (cell) 
      406-841-4004 (fax) 
 
3. SITE INSPECTION 
 
All Bidders should satisfy themselves as to the construction conditions by personal examination of 
the site described in this document.  Bidders are encouraged to make any investigation necessary to 
assess the nature of the construction and the difficulties to be encountered. 

4.  SOILS INFORMATION 
 
Geotechnical investigation work has not been done for this Project.  It is the responsibility of the 
Contractor to conduct all investigations and determine the soil type and digging conditions that may 
be encountered with this Project prior to bid preparation. 
 
5. ENGINEERING, INSPECTIONS, AND TESTING 
 
The Contractor’s work will be periodically tested and observed to insure compliance with the 
Contract Documents. Complete payment will not be made until the Contractor has demonstrated that 
the work is complete and has been performed as required.   If the project manger detects a 
discrepancy between the work and the requirements of the Contract Documents at any time, up to 
and including final inspection, such work will not be completely paid for until the Contractor has 
corrected the deficiency. 
 
The Project manger will periodically monitor the construction of work to determine if the work is 
being performed in accordance with the contract requirements. The Project manger does not have  
the authority or means to control the Contractor's methods of construction. It is, therefore, the 
Contractor's responsibility to utilize all methods, equipment, manpower, and other means necessary 
to assure that the work is installed in compliance with the Drawings and Specifications, and laws and 
regulations applicable to the work.  Any discrepancies noted shall be brought to the Contractor's 
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attention, who shall immediately correct the discrepancy.  Failure of the Engineer Project manger to 
detect a discrepancy will not relieve the Contractor of his ultimate responsibility to perform the work 
as required.   
 
The Contractor shall inspect the work as it is being performed. Any deviation from the Contract 
requirements shall be immediately corrected. Prior to any scheduled observation by the Project 
manger, the Contractor shall again inspect the work and certify to the Project manger that he has 
inspected the work and it meets the requirements of the Contract Documents. All buried work items 
shall be inspected by the Project manger prior to backfilling, or may not be considered for payment. 
 
The work will be subject to review by the Project Representative.  The results of all such 
observations shall be directed to the Contractor only through the Project Representative. 
 
5.1 Services Provided by the Contractor.  The Contractor shall provide the following services: 
 

a. Any field surveys to establish locations, elevations, and alignments as stipulated on 
the Plans.  FWP reserves the right to set preliminary construction staking for the 
project.  The Contractor is responsible to notify FWP for any construction staking 
discrepancies.  

 
b. Preparation and certification of all required shop drawings and submittals as 

described in the General Conditions. 
 

c. All tests requiring the services of a laboratory to determine compliance with the 
Contract Documents shall be performed by an independent commercial testing 
laboratory acceptable to the Project manger.  The laboratory shall be staffed with 
experienced technicians properly equipped, and fully qualified to perform the tests in 
accordance with the specified standards. 

 
f. The Contractor shall provide the Engineer Project manger with a written schedule 

indicating dates for specific testing and inspection services to be performed. The 
schedule shall be updated as required to give the Engineer Project manger at least one 
week's advance notice. The Contractor shall notify the Project manger immediately of 
any change or shall be subject to pay engineering fees as herein defined. 

 
5.2 Services Provided by the Owner.  The Owner shall provide the following services at no cost 

to the Contractor except as required for retests as defined in the Contract Documents. 
 

a.   The Project manger may check compaction of backfill and surfacing courses using 
Proctor information supplied by the Contractor. These tests are to determine if 
compaction requirements are being fulfilled in accordance with the Contract 
Documents.  It is ultimately the responsibility of the Contractor to insure that this 
level of compaction is constant and met in all locations.  
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6. ENGINEERING INTERPRETATIONS 
 
Timely engineering decisions on construction activities or results have an important bearing on the 
Contractor’s schedule.  When engineering interpretation affects a plan design or specifications 
change, it should be realized that more than 24 hours may be required to gain the necessary Owner 
participation in the decision process including time for formal change order preparation as required. 
 
7. REJECTED WORK 
 
Any defective work or nonconforming materials or equipment that may be discovered at any time 
prior to the expiration of the warranty period, shall be removed and replaced with work or materials 
which shall conform to the provisions of the Contract Documents.  Any material condemned or 
rejected shall be removed at once from the project site.  Failure on the part of the Project manger  to 
condemn or reject bad or inferior work or to note nonconforming materials or equipment on the 
Contractors submittals shall not be construed to imply acceptance of such work.  The Owner shall 
reserve and retain all its rights and remedies at law against the Contractor and its Surety for 
correction of any and all latent defects discovered after the guarantee period. 
 
The Project manger will have the authority to reject work which does not conform to the Contract 
Documents and will provide the Owner with a list of defective work and nonconforming materials or 
equipment.  The Owner will then promptly provide the Contractor with the list of defective work on 
nonconforming materials or equipment. 

 
8. UTILITIES 
 
The exact locations of existing underground utilities that may conflict with the work are not precisely 
known. It shall be the Contractor's responsibility to contact the owners of the respective utilities and 
arrange for field location services.  One Call Locators, 1-800-424-5555 
 
 

8.1 Notification. The Contractor shall contact, in writing, all public and private utility 
companies that may have utilities that may be encountered during excavation. The 
notification includes the following information: 

 
a. The nature of the work that the Contractor will be performing. 
b. The time, date and location that the Contractor will be performing work that 

may conflict with the utility. 
c. The nature of work that the utility will be required to perform such as moving 

a power pole, supporting a pole or underground cable, etc. 
d. Requests for field location and identification of utilities. 

 
A copy of the letter of notification shall be provided to the Project manger. During 
the course of construction, the Contractor shall keep the utility companies notified of 
any change in schedule or nature of work that differs from the original notification. 
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8.2 Identification. All utilities that may conflict with the work shall be the Contractor's 
responsibility to locate before any excavation is performed. Field markings provided 
by the utilities shall be preserved by the Contractor until actual excavation com-
mences. All utility locations on the Drawings should be considered approximate and 
should be verified in the field by the Contractor. The Contractor shall also be 
responsible for locating all utilities that are not located on the Drawings. 

 
8.3 Removal or Relocation of Utilities. All electric power, street lighting, gas, telephone, 

and television utilities that require relocation will be the responsibility of the utility 
owner.  A request for extending the specified contract time will be considered if 
utility owners cause delays. 

 
8.4 Public Utilities. Water, sewer, storm drainage, and other utilities owned and operated 

by the public entities shall, unless otherwise specifically requested by the utility 
owner, be removed, relocated, supported or adjusted as required by the Contractor at 
the Contractor's expense. All such work shall be in accordance with these Specif-
ications, or the Owner's Standard Specifications or written instructions when the 
work involved is not covered by these Specifications. 

 
8.5 Other Utilities. Utilities owned and operated by private individuals, railroads, school 

districts, associations, or other entities not covered in these Special Provisions shall, 
unless otherwise specifically requested by the utility owner, be removed, relocated, 
supported or adjusted as required by the Contractor at the Contractor's expense. All 
work shall be in accordance with the utility owner's directions, or by methods 
recognized as being the standard of the industry when directions are not given by the 
owner of the utility. 

 
8.6 Damage to Utilities and Private Property. The Contractor shall protect all utilities and 

private property and shall be solely responsible for any damage resulting from his 
construction activities. The Contractor shall hold the Owner and Engineer harmless 
from all actions resulting from his failure to properly protect utilities and private 
property. All damage to utilities shall be repaired at the Contractor's expense to the 
full satisfaction of the owner of the damaged utility or property. The Contractor shall 
provide the Owner with a letter from the owner of the damaged utility or property 
stating that it has been repaired to the utility owner's full satisfaction.

 
8.7 Structures. The Contractor shall exercise every precaution to prevent damage to 

existing buildings or structures in the vicinity of his work. In the event of such 
damages, he shall repair them to the satisfaction of the owner of the damaged 
structure at no cost to the Owner. 

 
8.8 Overhead Utilities. The Contractor shall use extreme caution to avoid a conflict, 

contact, or damage to overhead utilities, such as power lines, streetlights, telephone 
lines, television lines, poles, or other appurtenances during the course of construction 
of this project. 
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8.9 Buried Gas Lines.  The Contractor shall provide some means of overhead support for 

buried gas lines exposed during trenching to prevent rupture in case of trench caving. 
 

8.10 Pavement Removal. Where trench excavation or structure excavation requires the 
removal of curb and gutter, concrete sidewalks, or asphalt or concrete pavement, the 
pavement or concrete shall be cut in a straight line parallel to the edge of the 
excavation by use of a spade-bitted air hammer, concrete saw, colter wheel, or similar 
approved equipment to obtain a straight, square clean break. Pavement cuts shall be 2 
feet wider than the actual trench opening. 

 
8.11 Survey Markers and Monuments. The Contractor shall use every care and precaution 

to protect and not disturb any survey marker or monuments, such as those that might 
be located at lot or block corners, property pins, intersection of street monuments or 
addition line demarcation. Such protection includes markings with flagged high lath 
and close supervision. No monuments shall be disturbed without prior approval of 
the Engineer. Any survey marker or monument disturbed by the Contractor during 
the construction of the project shall be replaced at no cost to the Owner by a licensed 
land surveyor. 

 
8.12 Temporary Utilities. The Contractor shall provide all temporary electrical, lighting, 

telephone, heating, cooling, ventilating, water, sanitary, fire protection, and other 
utilities and services necessary for the performance of the work. All fees, charges, 
and other costs associated therewith shall be paid for by the Contractor. 

 
The Contract Plans show utility locations based on limited field observation and information 
provided to the Project manger by others.  The Project manager cannot guarantee their accuracy. 
 The Contractor shall immediately notify the Engineer of any discrepancies  with utility locations as 
shown on the Contract Drawings and/or their bury depths that may in any way affect the intent of 
construction as scoped in these specifications. 
 
There will be no separate payment for exploratory excavation required to locate underground 
utilities.  
 
9. CONSTRUCTION SAFETY 
 
The Contractor shall be solely and completely responsible for conditions of the jobsite, including 
safety of all persons (including employees) and property during performance of the work.  This 
requirement shall apply continuously and not be limited to normal working hours.  Safety provisions 
shall conform to U.S. Department of Labor (OSHA), and all other applicable federal, state, county, 
and local laws, ordinances, codes, and regulations.  Where any of these are in conflict, the more 
stringent requirement shall be followed.  The Contractor’s failure to thoroughly familiarize himself 
with the aforementioned safety provisions shall not relieve him from compliance with the obligations 
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and penalties set forth therein. 
 
10. CONSTRUCTION LIMITS AND AREAS OF DISTURBANCE 
 
10.1 Construction Limits.  Where construction easements or property lines, are not specifically 

called out on the Plan Drawings, limit the construction disturbance to 10 feet when measured 
from the edge of the slope stake grading, or to the adjacent property line, whichever is less.  
Disturbance and equipment access beyond this limit is not allowed without the written 
approval of both the Project manger and the owner of the affected property. If so approved, 
disturbance beyond construction limits shall meet all requirements imposed by the 
landowner; this includes existing roads used and/or improved as well as the construction of 
new access roads. Special construction, reclamation, or post-construction road ripping or 
other closure provisions required by the landowner on access roads beyond the construction 
limits shall be performed by the Contractor at no additional cost to the Owner. 

 
10.2 Areas of Disturbances.  Approved areas of disturbance are those areas disturbed by 

construction activities within the construction limits and along designated or approved access 
routes.  Such areas may require reclamation and revegetation operations, including grading to 
the original contours, top soiling with salvaged or imported topsoil, seeding, fertilizing, and 
mulching as specified herein.  Other areas that are disturbed by the Contractor's activities 
outside of the limits noted above will be considered as site damage or unapproved areas of 
disturbance subject to Repair and Replacement Quality as specified in the General 
Conditions.  This includes areas selected by the Contractor outside the defined construction 
limits for mobilization, offices, equipment, or material storage. 

 
11.      PROTECTION OF ADJACENT IMPROVMENTS 
 
Retain and protect all adjacent improvements not called for removal on the drawings.  Restore all 
damaged items to pre-existing condition. 
 
12.       TREE PROTECTION AND PRESERVATION 
 
The Contractor and the Owner shall individually inspect all trees within the project construction 
limits prior to construction.  The Owner shall determine which trees are to be removed and which 
trees are to be preserved.  Construction of the grading, utilities and various roadway facilities 
must not, in the opinion of the Engineer, significantly damage the trees root system or hinder it’s 
chances for survival.  Reasonable variations from the plans, as determined by the Engineer, may 
be employed to ensure the survival of trees. 
 
13. CONSTRUCTION SURVEYS 
 
The Contractor will be responsible for all layout and construction staking utilizing the Engineer’s 
existing control and coordinate data for the project.  Dimensions and elevations indicated in 
layout of work shall be verified by the Contractor.  Discrepancies between Drawings, 
Specifications, and existing conditions shall be referred to the Engineer for adjustment before 
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work is performed.  The Engineer may set location and grade stakes prior to construction; 
however, it is ultimately the responsibility of the Contractor to check and verify all construction 
staking for the project. 
 
Existing survey control (horizontal and vertical) has been set for use in the design and ultimately 
the construction of these improvements.  A listing of the coordinates and vertical elevation for 
each of these control points may be included in the project drawings. 
 
The Contractor will be responsible for preserving and protecting the survey control until proper 
referencing by the Contractor has been completed.  Any survey control obliterated, removed, or 
otherwise lost during construction will be replaced at the Contractor’s expense. 
 
Contractor shall be aware of property pins and survey monuments.  Damage to these pins will 
require replacement of such by a registered land surveyor at no cost to the owner. 
 
The Contractor is responsible for the location and elevation of all the construction contemplated 
by the Contract Documents. 
 
The Contractor shall provide construction staking from the Contractor’s layouts and the control 
points.  Contractor’s construction staking includes at a minimum: 
 

1. Slope stakes located at critical points as determined by the Engineer. 
2. Blue tops every longitudinally and transversely for subgrade and crushed base to verify 

finish grading of course. 
3. Location and grade stakes for drainage features and retaining walls. 
4. Location stakes for roadside safety items, permanent and temporary traffic control, and 

misc. items as determined by the Engineer. 
  
Prior to commencing work, the Contractor shall carefully compare and check all drawings, each 
with the other that in any way affects the location or elevation of the work to be executed by him, 
and should any discrepancy be found, he shall immediately report the same to the Engineer for 
verification and adjustment.  Any duplication of work made necessary by failure or neglect on his 
part to comply with this function shall be done at his sole expense. 
 
Original field notes, computations and other records take by the Contractor for the purpose of 
quantity and progress surveys shall be furnished promptly to the Engineer and shall be used to the 
extent necessary in determining the proper amount of payment due to the Contractor. 
 
These field notes, computations and other records shall be neat and orderly.  Field notes shall be 
complete and in a standard format approved by the Engineer.  Unless waived in each specific case, 
all quantity surveys made by the Contractor shall be made under the direct supervision of the 
Engineer. 
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14. MATERIAL SOURCES AND CONSTRUCTION WATER 
 
The Contractor shall be responsible for locating all necessary material sources, including aggregates, 
earthen borrow and water necessary to complete the work.  The Contractor shall be responsible for 
meeting all transportation and environmental regulations as well as paying any royalties.  The 
Contractor shall provide the Project manger with written approvals of landowners from whom 
materials are to be obtained prior to approval. 
 
The Contractor may use materials from any source, providing the materials have been tested through 
representative samples and will meet the Specifications. 
 
Water for compaction efforts shall be supplied by the Contractor. 
 
15. MATERIALS SALVAGE AND DISPOSAL 
 
If the Owner requests to salvage material removed from the project, notify the Owner within 24 
hours prior to delivery at a specific location approved by the Owner. 
 
Haul and waste all excavated material to a legal site and obey all state, county, and local disposal 
restrictions and regulations.   
 
16. STORED MATERIALS 
 
Contractor shall use an approved storage area for materials.  Materials and/or equipment purchased 
by the Contractor may be paid for on a monthly basis providing invoices for said materials and 
equipment are presented to the Engineer, and such materials have been approved through the 
submittal process are stored and insured. 
 
17. STAGING AND STOCKPILING AREA 
 
Contractor shall use staging and stockpiling sites for temporary traffic control devices and equipment 
as approved by the Owner. Contract drawings may show approved staging and stockpiling locations. 
 Notify Owner within 24 hours for approval of staging and stockpiling sites not shown on the 
contract drawings. 
 
18. SECURITY 
 
The Contractor shall provide all security measures necessary to assure the protection of equipment, 
materials in storage, completed work, and the project in general. 
 
19. CLEANUP 
 
Cleanup for each item of work shall be fully completed and accepted before the item is 
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considered final.  If the Contractor fails to perform cleanup within a timely manner the Owner 
reserves the right to shut down construction activities. 
 
20. ACCESS DURING CONSTRUCTION 
 
Provide access to all public and private roadways and approaches along the project throughout the 
construction period. 
 
21. CONSTRUCTION TRAFFIC CONTROL 
 
The contractor is responsible for providing safe construction and work zones within the project limits 
by implementing the rules, regulations, and practices of the Manual on Uniform Traffic Control 
Devices, current edition. 
 
22. SANITARY FACILITIES 
 
On-site toilet facilities for employees of Contractor and Subcontractors shall be provided and 
maintained in a sanitary condition. 
 
23. RECORD DRAWINGS 
 
The Contractor’s Superintendent shall maintain at the project site, a “Record Set of Drawings” 
showing field changes, as-built elevations, unusual conditions encountered during construction, and 
such other data as required to provide the Owner with an accurate “as constructed” set of record 
drawings.  The Contractor shall furnish the “Record Set” to the Engineer following the Final 
Inspection of the Project. 
 
The Contractor’s final estimate and final payment will not be processed until the “Record Set” of 
drawings are received and approved by the Engineer. 
 
24. PROPOSAL ITEM DESCRIPTIONS AND ESTIMATED QUANTITIES 
 
 1. Ames Manufacturing floating pump System: 

* Description:  This bid item includes all equipment, materials, labor and 
associated work necessary for supplying and installation of an Ames 
Manufacturing floating pump system (FPS 1040) including 10” 40’ discharge 10” 
geared butterfly valve, tires, self leveling floats, cat walk and hand railing as 
noted in the specifications and drawings.   This bid item also includes the 
installation, as designated in the specifications and project drawings.  

* Estimated Quantity: 
• 1- lump sum 

 
 

  
 2. Pump: 
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* Description:  This bid item includes all equipment, labor and associated work for 
Supplying and installing a (6RB-1200-30) Cornell pump providing 2000 GPM at 
50’ of head as noted in the specifications and drawings. 

* Estimated Quantity: 
•  1- lump sum 

 
3. Self-cleaning suction screen: 

* Description: This bid item includes all equipment, labor and associated work for 
the installation of  an Ames manufacturing (FLD 1236 Self cleaning suction 
screen as noted in the specifications and drawings. 

 * Estimated Quantity: 
• 1- lump sum 

 
 4. Roto-Phase power converter: 

* Description: This bid item includes all equipment, labor and associated work for 
installing a HD-30-460-XT2PC Roto-Phase Power converter noted in the 
specifications and drawings. 

* Estimated Quantity: 
•  1- lump sum 

 
 5. Electrical panel: 

* Description: This bid item includes all equipment, labor, materials and associated 
work for installing a 480 volt, 3 PH, electrical panel including 200’ of wire as 
noted in the specifications and drawings. 

* Estimated Quantity: 
•  1- lump sum 

 
 6. PVC discharge pipe: 

* Description: This bid item includes all equipment, labor, materials and associated 
work for installing 200’ of 10” plastic SDR 26 PVC discharge pipe as noted in 
the specifications and drawings. 

* Estimated Quantity: 
•  200 feet – per foot 
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SPECIFICATIONS FOR WORK 
 

TECHNICAL PROVISIONS 
 
Incorporation of Montana Public Works Technical Specifications. 
 
The Technical Specifications as found in Montana Public Works Standard Specifications 
(MPWSS), Sixth Edition, April 2010, is hereby incorporated by reference and made a part of this 
Contract: 
 
Incorporation of Montana Fish, Wildlife & Parks Technical Specifications and 
Modifications to MPW Technical Specifications. 
 
In addition to the MPWSS Technical Specifications are the following Montana Fish, Wildlife & 
Parks Technical Specifications (modifications to MPWSS Technical Specifications). 
 
SECTION 99999 - Pump Systems 
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SECTION 99999 
 

PUMP SYSTEMS 
 
All applicable portions of this specification section in the MPWSS shall apply with the following 
additions, deletions and/or modifications. 

  
PART 2 PRODUCTS 
 
Add the following: 

 
2.3  PIPE COMPONENTS 

 
A.  Floating pump system 

 
 Furnish and install pre-fabricated floating pump system including 10” x 40’ 

discharge, 10” geared butterfly valve, tires, self leveling floats, catwalk and hand 
railing.  An acceptable product is manufactured by the following supplier: 

   
FPS1040 (or approved equal) 
Ames Manufacturing Inc.  
3114 W Front St  
Williston  ND  58801 
701-572-1968 
www.amesfloatingpumps.com/Floating.aspx 

 
B.  Pump 

 
 Furnish and install pump providing 2000 GPM at 50’ head. An acceptable product 

is manufactured by the following supplier: 
   

Cornell 6RB-1200-30 pump (or approved equal) 
Cornell Pump Company 
P.O. Box 6334 
Portland Oregon 97228-6334 
503-653-0330 
www.cornellpump.com/ 

 
C.  Suction screen  

 
 Furnish and install self cleaning suction screen.  An acceptable product is 

manufactured by the following supplier: 
   

FLD1236 (or approved equal) 
Ames Manufacturing Inc.  
3114 W Front St  
Williston ND  58801 
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701-572-1968 
www.amesfloatingpumps.com/Floating.aspx 
 

 
D.  ROTO-PHASE 

 
 Furnish and install a Roto-phase power converter. Products shall be compatible 

with pump manufacture.   
 
 
E.  Electrical panel 
 
 Furnish and install a 480 volt 3 PH electrical panel including 200’ of wire. 

Products shall be compatible with pump manufacture. 
 
E.  Discharge Pipe 
 
 Furnish and install 200’ of 10” SDR 26 PVC plastic discharge pipe. 

 
PART 3 EXECUTION 
 
Add the following: 
 
3.6  PUMP STATION AND ELECTRICAL COMPONENTS 
 

A. Follow the manufacturer’s recommendations for installation procedures.  
 

B. Follow all state and local electrical codes. 
 

 
PART 4 MEASUREMENT AND PAYMENT 
 
Add the following: 
 
4.6  PIPE COMPONENTS 
 

A. Floating pump system installation will be measured and paid by the lump sum 
(LPSM) including all labor, equipment, materials and incidentals required for the 
completion of the work. 

B. Pump installation will be measured and paid by lump sum (LPSM)  including all 
labor, equipment, materials and incidentals required for the completion of the work. 

C. Suction screen installation be measured and paid by the lump sum (LPSM) including 
all labor, equipment, materials and incidentals required for the completion of the 
work. 
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D. Roto-Phase converter will be measured and paid by the lump sum (LPSM) including 
all labor, equipment, materials and incidentals required for the completion of the 
work. 

E. Electrical panel will be measured and paid by the lump sum (LPSM) including all 
labor, equipment, materials and incidentals required for the completion of the work. 

F. Discharge pipe will be measured and paid by the lump sum (LPSM) including all 
labor, equipment, materials and incidentals required for the completion of the work. 

 
END OF SECTION 99999 
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